STATEMENT OF WORK

PART 1 - GENERAL

1.1  DEFNITIONS

A. AEDC: Arnold Engineering Development Center (Owner)

B. Contractor: The company responsible for supplying the services
and equipment described in this Specification

D. Supplier: Any source of materials or premanufactured components
purchased by the Contractor.

1.2 RELATED DOCUMENTS

A. Contract Drawings, reference drawings and generd provisions of Contract, including
Genera Conditions and other Specification Sections, apply to this Section.

1.3 PROJECT DESCRIPTION

A. The Project consigts of the fabrication of two Roll Mechanismswith an option for athird
(within 1 year from ddivery of the firgt two) to be used interchangeably in PWT wind
tunnels 16T and 16S at AEDC.

14 CONTRACTOR'S SCOPE OF WORK

A. Contractor, having carefully examined the Contract Documents and being satisfied that
they are fully understood, agrees to provide dl labor, materids, tools, construction
supplies, congtruction equipment, plant, services, safety, insurance, weather protection
and to pay all taxes, permit cogts, fees, and other costs necessary or required in the
Contract Documents, to accomplish in a safe, timely, and workmanlike manner the
WORK shown in the Contract documents, Technical Specifications herein and the
drawings referenced in the Specification

B. Thework shdl include, but not limited to, materia procurement, fabrication, assembly,
shop tegting, storing and ddlivery of the Roll Mechanisms. The following items are the
scope of the supply:

1.  Roall Mechanism Assembly (Quantity of 2 or 3 depending on option)
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Specifics of the Work shdl congst of the following:

1

2.

Provide additiond design detailing, as required for manufacturing of parts.

Provide Qudity Control Plan, Fabrication and Assembly Plans, and Shop
Acceptance Test Plan. Acceptance Test Plan shdl be developed in ajoint effort
with the Contractor.

Prepare and submit &l documentation necessary related to fabrication of the Roll
Mechanisms.

Support onedesign review at the Contractor’ sfacility during the planning phase of
the contract.

Forward four (4) copies of the following to AEDC for review and approval:
Fabrication and Assembly Plan (Schedule), Quality Control Plan, Shop
Acceptance Test Plan, and Monthly Progress Reports.

Fabricate components per contract drawingsand perform Shop Acceptance Tests
as specified in Section 11300 of the Technica Specifications.

Mark components, identify shims, and dowe as necessary for maximum efficiency
of re-assembly at AEDC.

Clean components and coat machined surfaces with rust preventative and pack
components to prevent damage or dimensiona distortions during trangit.

Provide spare parts according to the following list.

Main Bearings (3 sets)

Sedls (3 sets)

Modified Harmonic Drive (4)
Anti-Backlash Gear and Spur Gear (3 sets)
Rexroth Hydraulic Motor (3)

Panetary Gear Box, Ratio 1.3 (3)
Fal-Safe Brake (3)

Sine/Cosine Encoder (3)

Rotary Limit Switch with 2:1 Gearhead (3)
SPS High Strength Fasteners (1 set)
Finion Item 11 (3)
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10. Ship partsto AEDC.
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1.5 WORK NOT IN CONTRACTOR'S SCOPE

A. Steingdlation

PART 2 - PRODUCTS (NOT APPLICABLE)

PART 3—-EXECUTION (NOT APPLICABLE)

END OF STATEMENT OF WORK
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